
                       CDOT Contracts and Market Analysis Branch, 2829 W. Howard Place, Denver, CO 80204  303-757-9592 markos.atamo@state.co.us 

 

 

TO:  SHOSHANA M. LEW, EXECUTIVE DIRECTOR 

FROM:  MARKOS ATAMO, PE, CES BRANCH MANAGER 

CC:  STEPHEN HARELSON, PE, CHIEF ENGINEER 

DATE:  01/11/2021 

SUBJECT:              AWARD TO LOW RESPONSIVE BIDDER C.R.S. 43-1-113 (16) 

PROJECT:              C R400-375 (23062) REGION 4 LIMON ADA CURB RAMPS 

 

Pursuant to C.R.S. 43-1-113(16), it has been determined that it’s in the best financial and economic interest of the State 

to award Region 4’s project C R400-375 (23062) to the low bidder TLM Constructors, Inc. 

 

Project Description:  This Region 4 project is at various locations in the City of Limon for the replacement of curb ramps 

to be ADA compliant. The project was solicited under a design bid build (low bid) project delivery method where only two 

bids were received with TLM Constructors, Inc. being the lowest responsive bidder. 

  

Financial Impact:  TLM Constructors, Inc. low bid proposal totaled $2,778,251.00 and the second low bid from NORRA 

Concrete Corp. totaled $3,318,899.50 compared to the CDOT engineer’s estimate of $2,056,923.00. The project risks 

rejection by Statute since there were only two bidders and their proposals were 135.07% and 161.35% of the engineer’s 

estimate. Region 4 has verified they have funding available for the award of the project to TLM Constructors, Inc. 

 

Cost Analysis:   Although the bids were above the engineer’s estimate, the price per ramp was not unreasonable. The low 

bidder ramp price was $14,103/ramp. Other projects that have been awarded have seen prices upwards of $15,000/ramp. 

 

In addition, an analysis of the bid schedule revealed that the bid line items identfied below resulted in the overall bid 

from TLM Constructors, Inc. being more than 10% over CDOT’s engineer’s estimate for the project.  

 

 

The engineer’s estimate for the above bid items was based on historical data from similar projects with comparable 

quantities. In verifying TLM Constructors, Inc.’s bid offer, they mentioned that the curb ramp work and concrete 

sidewalk in small quantities at numerous locations contributed to their overall higher bid pricing. In addition, 

mobilization costs were bid much higher as a result of the varying job sites the work is to be completed at. The ADA 

curb ramp upgrades will improve intersection and roadway safety throughout the region. It is imperative that this 

project be awarded as soon as possible. Re-advertisement would risk delaying these important ADA safety 

improvements. 
  

Bid Item Description      QTY  Unit Unit Price 
Eng. Est. & Low Bid 

Total Cost 
Difference 

   % Over Eng.  
   Estimate 

CONCRETE CURB RAMPS 3,291 SY $175.00 $230.00 $181,005.00 131.43% 

MOBILIZATION 1 LS $140,000 $380,000.00 $240,000.00 271.43% 

CONCRETE SIDEWALK 1,702 SY $70.00 $95.00 $42,550.00 135.71% 

SH
SH
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Based on the cost analysis, EEMA and Region 4 consider TLM Constructors, Inc. overall proposed bid pricing to be fair and 

reasonable. 

 

Staff Review & Recommendation:  Given the overall project dynamics mentioned above, re-advertisement of the project 

is unlikely to result in more competition or reduced pricing. The Region 4 Project Management Team’s analysis and 

recommendation to award the project is provided in the attached memorandum to this request. As a result, staff 

recommends proceeding with the award of the project to TLM Constructors, Inc.  

 

 

 

 

 

 

I authorize award _____________________________________________________ Date ____________________     

                                        

                            Markos Atamo, PE, CES Branch Manager 

 

 

 

 

 

 I authorize award of __________________________________________________  Date  ___________________ 

                            Shoshana M. Lew, Executive Director  

 

 

 

 

cc: Stephen Bokros, Cost Estimating Services  

 Markos Atamo, Construction Engineering Services 

 Jerad Esquibel, Project Support Services   

RB Simmons, Construction Contract Services 

Records Center 

 

 

 

 

Markos Atamo (Jan 13, 2021 13:39 MST) 01/13/21

01/22/21
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Call
Order Contract ID

# of
Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)Project(s)

003 C23062 2 TLM CONSTRUCTORS, INC. $2,056,923.00 $2,778,251.00 135.07% $721,328.00CR400-375

135.07%$2,778,251.00$2,056,923.00Letting Totals 2 $721,328.00

Low Bid Summary Page 1 of 1

January 07, 2021Letting Date:

01/07/2021Colorado Department Of Transportation Printed On:



Rank
Percent Of
EstimateVendor ID

Percent Of
Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,056,923.00 74.04% 100.00%

1 903A TLM CONSTRUCTORS, INC. $2,778,251.00 100.00% 135.07%

2 010A NORAA CONCRETE CONSTRUCTION CORPORATION $3,318,899.50 119.46% 161.35%

Vendor Ranking Page 1 of 1

Contract ID: C23062
Contract Description:

This project consists of ADA curb ramp retrofit upgrades, including removal of sidewalk and
curb ramps, installation of curb ramps, sidewalk, curb & gutter, pavement patching, reset
pedestrian push buttons, striping, traffic control and erosion control on multiple highways in
Cheyenne, Elbert, Kit Carson and Lincoln Counties.
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 903A
TLM CONSTRUCTORS,

INC.

(2) 010A
NORAA CONCRETE

CONSTRUCTION

Description

0001 BID ITEMSSECTION: LCC:

202-00012 Removal of Tree Stump 1.000 EACH 1,100.00000 1,100.00 1,000.00000 1,000.00 1,250.00000 1,250.00

202-00039 Removal of Bollard 2.000 EACH 100.00000 200.00 100.00000 200.00 250.00000 500.00

202-00200 Removal of Sidewalk 2,334.000 SY 20.00000 46,680.00 30.00000 70,020.00 30.00000 70,020.00

202-00201 Removal of Curb 710.000 LF 10.00000 7,100.00 15.00000 10,650.00 20.00000 14,200.00

202-00203 Removal of Curb and Gutter 5,743.000 LF 15.00000 86,145.00 15.00000 86,145.00 25.00000 143,575.00

202-00206 Removal of Concrete Curb Ramp 1,508.000 SY 35.00000 52,780.00 30.00000 45,240.00 30.00000 45,240.00

202-00210 Removal of Concrete Pavement 1,306.000 SY 22.00000 28,732.00 35.00000 45,710.00 50.00000 65,300.00

202-00220 Removal of Asphalt Mat 1,297.000 SY 15.00000 19,455.00 30.00000 38,910.00 30.00000 38,910.00

202-00250 Removal of Pavement Marking 1,125.000 SF 3.00000 3,375.00 6.00000 6,750.00 5.50000 6,187.50

202-00827 Removal of Pull Box 17.000 EACH 500.00000 8,500.00 600.00000 10,200.00 575.00000 9,775.00

203-00050 Unsuitable Material 100.000 CY 60.00000 6,000.00 150.00000 15,000.00 52.00000 5,200.00

203-01597 Potholing 20.000 HOUR 225.00000 4,500.00 200.00000 4,000.00 300.00000 6,000.00

208-00090 Erosion Control (Curb Ramp) 200.000 EACH 350.00000 70,000.00 500.00000 100,000.00 650.00000 130,000.00

210-00010 Reset Mailbox Structure 2.000 EACH 500.00000 1,000.00 550.00000 1,100.00 850.00000 1,700.00

210-00810 Reset Ground Sign 58.000 EACH 300.00000 17,400.00 450.00000 26,100.00 800.00000 46,400.00

210-00860 Reset Pedestrian Push Button 6.000 EACH 750.00000 4,500.00 1,800.00000 10,800.00 2,500.00000 15,000.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 903A
TLM CONSTRUCTORS,

INC.

(2) 010A
NORAA CONCRETE

CONSTRUCTION
CORPORATION

Description

0001 BID ITEMSSECTION: LCC:

210-01000 Reset Fence 14.000 LF 40.00000 560.00 100.00000 1,400.00 85.00000 1,190.00

210-02804 Grinding: Sidewalk and/or Curb Ramp
Repair

7.000 LF 25.00000 175.00 95.00000 665.00 85.00000 595.00

210-04010 Adjust Manhole 2.000 EACH 1,200.00000 2,400.00 675.00000 1,350.00 500.00000 1,000.00

210-04050 Adjust Valve Box 7.000 EACH 400.00000 2,800.00 600.00000 4,200.00 400.00000 2,800.00

212-00050 Sod 3,891.000 SF 6.00000 23,346.00 2.00000 7,782.00 3.00000 11,673.00

212-00700 Organic Fertilizer 48.000 LB 50.00000 2,400.00 5.00000 240.00 10.00000 480.00

212-00708 Seeding (Native) Broadcast 0.070 ACRE 35,000.00000 2,450.00 5,500.00000 385.00 7,500.00000 525.00

212-01200 Landscape Restoration 1.000 L S 7,500.00000 7,500.00 20,000.00000 20,000.00 16,500.00000 16,500.00

213-00003 Mulching (Weed Free) 0.070 ACRE 10,000.00000 700.00 5,500.00000 385.00 7,500.00000 525.00

213-00061 Mulch Tackifier 14.000 LB 50.00000 700.00 15.00000 210.00 125.00000 1,750.00

304-06007 Aggregate Base Course (Class 6) 75.000 CY 90.00000 6,750.00 125.00000 9,375.00 125.00000 9,375.00

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 602.000 TON 250.00000 150,500.00 260.00000 156,520.00 375.00000 225,750.00

412-00190 Concrete Pavement (Patching) 1,293.000 SY 175.00000 226,275.00 155.00000 200,415.00 200.00000 258,600.00

608-00000 Concrete Sidewalk 1,702.000 SY 70.00000 119,140.00 95.00000 161,690.00 120.00000 204,240.00

608-00010 Concrete Curb Ramp 3,291.000 SY 175.00000 575,925.00 230.00000 756,930.00 190.00000 625,290.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 903A
TLM CONSTRUCTORS,

INC.

(2) 010A
NORAA CONCRETE

CONSTRUCTION
CORPORATION

Description

0001 BID ITEMSSECTION: LCC:

608-00015 Detectable Warnings 14.000 SF 100.00000 1,400.00 48.00000 672.00 125.00000 1,750.00

608-10000 Sidewalk Drain 29.000 LF 300.00000 8,700.00 700.00000 20,300.00 350.00000 10,150.00

609-20010 Curb Type 2 (Section B) 1,167.000 LF 50.00000 58,350.00 35.00000 40,845.00 50.00000 58,350.00

609-21020 Curb and Gutter Type 2 (Section II-B) 2,751.000 LF 35.00000 96,285.00 45.00000 123,795.00 50.00000 137,550.00

610-00030 Median Cover Material (Concrete) 814.000 SF 18.00000 14,652.00 38.00000 30,932.00 25.00000 20,350.00

613-07002 Type Two Pull Box 13.000 EACH 900.00000 11,700.00 600.00000 7,800.00 2,200.00000 28,600.00

613-07003 Type Three Pull Box 3.000 EACH 1,100.00000 3,300.00 1,000.00000 3,000.00 2,500.00000 7,500.00

613-07004 Type Four Pull Box 1.000 EACH 1,500.00000 1,500.00 1,500.00000 1,500.00 2,800.00000 2,800.00

620-00020 Sanitary Facility 1.000 EACH 2,500.00000 2,500.00 5,000.00000 5,000.00 4,000.00000 4,000.00

625-00000 Construction Surveying 1.000 L S 25,000.00000 25,000.00 80,000.00000 80,000.00 73,000.00000 73,000.00

626-00000 Mobilization 1.000 L S 140,000.00000 140,000.00 380,000.00000 380,000.00 703,375.00000 703,375.00

626-01114 Public Information Management (Tier IV) 150.000 DAY 50.00000 7,500.00 60.00000 9,000.00 85.00000 12,750.00

627-30410 Preformed Thermoplastic Pavement
Marking (Xwalk-Stop Line)

1,449.000 SF 12.00000 17,388.00 25.00000 36,225.00 20.00000 28,980.00

630-00000 Flagging 150.000 HOUR 30.00000 4,500.00 45.00000 6,750.00 43.00000 6,450.00

630-00007 Traffic Control Inspection 60.000 DAY 300.00000 18,000.00 240.00000 14,400.00 300.00000 18,000.00
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Unit PriceQuantity Unit Price
Ext

Amount Unit PriceItem Code
Ext

Amount
Ext

Amount

(0) -EST-
Engineer's Estimate

(1) 903A
TLM CONSTRUCTORS,

INC.

(2) 010A
NORAA CONCRETE

CONSTRUCTION
CORPORATION

Description

0001 BID ITEMSSECTION: LCC:

630-00012 Traffic Control Management 150.000 DAY 900.00000 135,000.00 1,100.00000 165,000.00 1,100.00000 165,000.00

630-80340 Pedestrian Barricade (ADA) 100.000 LF 40.00000 4,000.00 55.00000 5,500.00 110.00000 11,000.00

630-80341 Construction Traffic Sign (Panel Size A) 44.000 EACH 50.00000 2,200.00 65.00000 2,860.00 48.00000 2,112.00

630-80342 Construction Traffic Sign (Panel Size B) 4.000 EACH 65.00000 260.00 250.00000 1,000.00 48.00000 192.00

630-80350 Vertical Panel 30.000 EACH 30.00000 900.00 50.00000 1,500.00 60.00000 1,800.00

630-80355 Portable Message Sign Panel 2.000 EACH 5,000.00000 10,000.00 12,500.00000 25,000.00 9,600.00000 19,200.00

630-80358 Advance Warning Flashing or Sequencing
Arrow Panel (C Type)

2.000 EACH 1,500.00000 3,000.00 1,800.00000 3,600.00 3,400.00000 6,800.00

630-80360 Drum Channelizing Device 30.000 EACH 40.00000 1,200.00 65.00000 1,950.00 38.00000 1,140.00

630-80380 Traffic Cone 50.000 EACH 10.00000 500.00 15.00000 750.00 20.00000 1,000.00

630-85041 Mobile Attenuator 25.000 DAY 400.00000 10,000.00 700.00000 17,500.00 1,500.00000 37,500.00

$3,318,899.50$2,056,923.00 $2,778,251.00Section Totals:

$2,056,923.00 $2,778,251.00 $3,318,899.50Contract Grand Totals
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 BID ITEMSSECTION:

0005 202-00012

Removal of Tree Stump

1.000 1,100.00000 1,000.00000

EACH

1,100.00 1,000.00 90.91% -100.00

0010 202-00039

Removal of Bollard

2.000 100.00000 100.00000

EACH

200.00 200.00 100.00% 0.00

0015 202-00200

Removal of Sidewalk

2,334.000 20.00000 30.00000

SY

46,680.00 70,020.00 150.00% 23,340.00

0020 202-00201

Removal of Curb

710.000 10.00000 15.00000

LF

7,100.00 10,650.00 150.00% 3,550.00

0025 202-00203

Removal of Curb and Gutter

5,743.000 15.00000 15.00000

LF

86,145.00 86,145.00 100.00% 0.00

0030 202-00206

Removal of Concrete Curb Ramp

1,508.000 35.00000 30.00000

SY

52,780.00 45,240.00 85.71% -7,540.00

0035 202-00210

Removal of Concrete Pavement

1,306.000 22.00000 35.00000

SY

28,732.00 45,710.00 159.09% 16,978.00

0040 202-00220

Removal of Asphalt Mat

1,297.000 15.00000 30.00000

SY

19,455.00 38,910.00 200.00% 19,455.00

0045 202-00250

Removal of Pavement Marking

1,125.000 3.00000 6.00000

SF

3,375.00 6,750.00 200.00% 3,375.00

0050 202-00827

Removal of Pull Box

17.000 500.00000 600.00000

EACH

8,500.00 10,200.00 120.00% 1,700.00

0055 203-00050

Unsuitable Material

100.000 60.00000 150.00000

CY

6,000.00 15,000.00 250.00% 9,000.00

0060 203-01597

Potholing

20.000 225.00000 200.00000

HOUR

4,500.00 4,000.00 88.89% -500.00

Low Bid Item Analysis Page 1 of 5
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 BID ITEMSSECTION:

0065 208-00090

Erosion Control (Curb Ramp)

200.000 350.00000 500.00000

EACH

70,000.00 100,000.00 142.86% 30,000.00

0070 210-00010

Reset Mailbox Structure

2.000 500.00000 550.00000

EACH

1,000.00 1,100.00 110.00% 100.00

0075 210-00810

Reset Ground Sign

58.000 300.00000 450.00000

EACH

17,400.00 26,100.00 150.00% 8,700.00

0080 210-00860

Reset Pedestrian Push Button

6.000 750.00000 1,800.00000

EACH

4,500.00 10,800.00 240.00% 6,300.00

0085 210-01000

Reset Fence

14.000 40.00000 100.00000

LF

560.00 1,400.00 250.00% 840.00

0090 210-02804

Grinding: Sidewalk and/or Curb Ramp Repair

7.000 25.00000 95.00000

LF

175.00 665.00 380.00% 490.00

0095 210-04010

Adjust Manhole

2.000 1,200.00000 675.00000

EACH

2,400.00 1,350.00 56.25% -1,050.00

0100 210-04050

Adjust Valve Box

7.000 400.00000 600.00000

EACH

2,800.00 4,200.00 150.00% 1,400.00

0105 212-00050

Sod

3,891.000 6.00000 2.00000

SF

23,346.00 7,782.00 33.33% -15,564.00

0110 212-00700

Organic Fertilizer

48.000 50.00000 5.00000

LB

2,400.00 240.00 10.00% -2,160.00

0115 212-00708

Seeding (Native) Broadcast

0.070 35,000.00000 5,500.00000

ACRE

2,450.00 385.00 15.71% -2,065.00

0120 212-01200

Landscape Restoration

1.000 7,500.00000 20,000.00000

L S

7,500.00 20,000.00 266.67% 12,500.00
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 BID ITEMSSECTION:

0125 213-00003

Mulching (Weed Free)

0.070 10,000.00000 5,500.00000

ACRE

700.00 385.00 55.00% -315.00

0130 213-00061

Mulch Tackifier

14.000 50.00000 15.00000

LB

700.00 210.00 30.00% -490.00

0135 304-06007

Aggregate Base Course (Class 6)

75.000 90.00000 125.00000

CY

6,750.00 9,375.00 138.89% 2,625.00

0140 403-00720

Hot Mix Asphalt (Patching) (Asphalt)

602.000 250.00000 260.00000

TON

150,500.00 156,520.00 104.00% 6,020.00

0145 412-00190

Concrete Pavement (Patching)

1,293.000 175.00000 155.00000

SY

226,275.00 200,415.00 88.57% -25,860.00

0150 608-00000

Concrete Sidewalk

1,702.000 70.00000 95.00000

SY

119,140.00 161,690.00 135.71% 42,550.00

0155 608-00010

Concrete Curb Ramp

3,291.000 175.00000 230.00000

SY

575,925.00 756,930.00 131.43% 181,005.00

0160 608-00015

Detectable Warnings

14.000 100.00000 48.00000

SF

1,400.00 672.00 48.00% -728.00

0165 608-10000

Sidewalk Drain

29.000 300.00000 700.00000

LF

8,700.00 20,300.00 233.33% 11,600.00

0170 609-20010

Curb Type 2 (Section B)

1,167.000 50.00000 35.00000

LF

58,350.00 40,845.00 70.00% -17,505.00

0175 609-21020

Curb and Gutter Type 2 (Section II-B)

2,751.000 35.00000 45.00000

LF

96,285.00 123,795.00 128.57% 27,510.00

0180 610-00030

Median Cover Material (Concrete)

814.000 18.00000 38.00000

SF

14,652.00 30,932.00 211.11% 16,280.00
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 BID ITEMSSECTION:

0185 613-07002

Type Two Pull Box

13.000 900.00000 600.00000

EACH

11,700.00 7,800.00 66.67% -3,900.00

0190 613-07003

Type Three Pull Box

3.000 1,100.00000 1,000.00000

EACH

3,300.00 3,000.00 90.91% -300.00

0195 613-07004

Type Four Pull Box

1.000 1,500.00000 1,500.00000

EACH

1,500.00 1,500.00 100.00% 0.00

0200 620-00020

Sanitary Facility

1.000 2,500.00000 5,000.00000

EACH

2,500.00 5,000.00 200.00% 2,500.00

0205 625-00000

Construction Surveying

1.000 25,000.00000 80,000.00000

L S

25,000.00 80,000.00 320.00% 55,000.00

0210 626-00000

Mobilization

1.000 140,000.00000 380,000.00000

L S

140,000.00 380,000.00 271.43% 240,000.00

0215 626-01114

Public Information Management (Tier IV)

150.000 50.00000 60.00000

DAY

7,500.00 9,000.00 120.00% 1,500.00

0220 627-30410

Preformed Thermoplastic Pavement Marking
(Xwalk-Stop Line)

1,449.000 12.00000 25.00000

SF

17,388.00 36,225.00 208.33% 18,837.00

0225 630-00000

Flagging

150.000 30.00000 45.00000

HOUR

4,500.00 6,750.00 150.00% 2,250.00

0230 630-00007

Traffic Control Inspection

60.000 300.00000 240.00000

DAY

18,000.00 14,400.00 80.00% -3,600.00

0235 630-00012

Traffic Control Management

150.000 900.00000 1,100.00000

DAY

135,000.00 165,000.00 122.22% 30,000.00

0240 630-80340

Pedestrian Barricade (ADA)

100.000 40.00000 55.00000

LF

4,000.00 5,500.00 137.50% 1,500.00
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Bid Price/
Units Bid Amount

Overrun (+)
Underrun (-)Line

Estimated
Price

Estimated
Amount

Item/
Description

Quantity Bid Est
 %

0001 BID ITEMSSECTION:

0245 630-80341

Construction Traffic Sign (Panel Size A)

44.000 50.00000 65.00000

EACH

2,200.00 2,860.00 130.00% 660.00

0250 630-80342

Construction Traffic Sign (Panel Size B)

4.000 65.00000 250.00000

EACH

260.00 1,000.00 384.62% 740.00

0255 630-80350

Vertical Panel

30.000 30.00000 50.00000

EACH

900.00 1,500.00 166.67% 600.00

0260 630-80355

Portable Message Sign Panel

2.000 5,000.00000 12,500.00000

EACH

10,000.00 25,000.00 250.00% 15,000.00

0265 630-80358

Advance Warning Flashing or Sequencing Arrow
Panel (C Type)

2.000 1,500.00000 1,800.00000

EACH

3,000.00 3,600.00 120.00% 600.00

0270 630-80360

Drum Channelizing Device

30.000 40.00000 65.00000

EACH

1,200.00 1,950.00 162.50% 750.00

0275 630-80380

Traffic Cone

50.000 10.00000 15.00000

EACH

500.00 750.00 150.00% 250.00

0280 630-85041

Mobile Attenuator

25.000 400.00000 700.00000

DAY

10,000.00 17,500.00 175.00% 7,500.00

Section $2,056,923.00 $2,778,251.00 135.07% $721,328.000001 Subtotal

135.07% $721,328.00$2,778,251.00$2,056,923.00Contract Total for Calculated Low Bidders Bid Items

Low Bid Item Analysis Page 5 of 5
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MEMORANDUM 

 
TO:  RB Simmons, Construction Contracts Manager 

FROM: Rhianna Poss, Limon Resident Engineer 

DATE: January 8, 2021 

SUBJECT: 23062 Project Award to Low Responsive Bidder, C.R.S. 43-1-113 (16) 

 
This memorandum provides the Region 4 project team request to award project C R400-375 (23062) along with the 
rationale on why it is in the best interest of the State to award the project. The primary elements for the project 
are removal and replacement of non-accessible corners and sidewalks with ADA complaint replacements 
throughout all four counties the Limon Residency serves (Elbert, Lincoln, Kit Carson, and Cheyenne Counties).  The 
towns included in this project are Elizabeth, Kiowa, Agate, Limon, Hugo, Seibert, Stratton, Burlington, Kit Carson, 
and Cheyenne Wells. 
 
The project consists of: 

 197 ramps  

 7 highway corridors 

 79 right-of-way easements 

 150 working days 
    
Per the requirements in the CDOT ADA transition plan and CDOT Procedural Directive 605.1, the project team 
utilized the curb ramp inventory, determined accessibility, prioritized locations, and prepared a PS&E that will 
bring CDOT and the counties of Elbert, Lincoln, Kit Carson, and Cheyenne roadway systems into compliance with 
ADA guidelines. The construction traffic phasing maintains pedestrian movements and the lane closures are limited 
to single lane and shoulder short duration impacts. 
 
This project is challenging mostly due to the rural location of all of these counties.  With the rural aspect in mind, 
this is also why bundling all of these ramps into one project saves CDOT in staffing and mobilization costs.  With 
limited availability of resources in rural areas many local suppliers are unable to accommodate small quantities.  If 
this project were to be reduced in scope or broken into smaller packages, this factor alone would create a much 
larger mobilization and overall project cost to CDOT. 
 
The work is truly only ramp related and there is no scope to cut. Removing ramps from the project would only 
result in the need for additional, smaller projects to meet the ADA program requirements. As mentioned above, 
this would prove to be difficult in these rural areas.   
 
Although the bids were above the engineer’s estimate, the price per ramp was not unreasonable. The low bidder 
ramp price was $14,103/ramp. Other projects that have been awarded have seen prices upwards of $15,000/ramp.   
 
The asset managers reviewed the bid tabulations and estimates and agree that there is no scope to reduce and 
that the price per ramp is acceptable.  
     
The RTD has been informed of the bid results and concurs with moving forward to award the project.  
 
Please feel free to contact me at (719) 775-8003 if you have any questions or would like to further discuss this 
request.  

2738 Hwy 40 

PO Box 366 

Limon, CO  80828 

 



                             
 
 

Greeley Office: 
P.O. Box 336638 
Greeley, CO 80633 
Ph:  (970) 346-8323 
Fax: (970) 346-8324 
 

Swink Office: 
P.O. Box 505 
Swink, CO 81077 
Ph:  (719) 384-5956 
Fax: (719) 384-5959 
 

Quality, Our Unspoken Promise 
 

EQUAL OPPORTUNITY EMPLOYER 
 

 

January 8, 2021 
 
Colorado Department of Transportation 
Attn:  Mr. George Demos 
2829 W. Howard Place, 3rd Floor 
Denver, CO 80204 
 
Re:  SA#23062 / Limon Res. Curb Ramp Replacement 
       Award by Review Cost Justification 
 
Dear Mr. Demos, 
 
Per your request I am providing cost justification for items identified in your email dated January 8, 2021 for the above 
referenced project.   
 
608-00000 Concrete Sidewalk  
Average unit costs for Concrete Sidewalk on this project were higher than typically seen due to numerous locations, small 
quantities per location (which decreases production rates) and high material prices due to remote location and lack of suppliers 
in these remote areas. 
 
In addition to the higher than typical material pricing experienced on the Front Range we will experience short load fees on 
concrete delivery due to the small quantities and multiple locations.  Short load fees are experienced on deliveries of less than 
5 CY, this dramatically increases the material supply costs.   
 
Also as previously mentioned because of the numerous locations and smaller quantities typical production rates for labor are 
much slower thus increasing unit costs.  Additionally the majority of these locations are not accessible to equipment so 
subgrade preparation and grading will have to be completed by labor rather than equipment also having an impact on the unit 
price due to higher per SY labor costs. 
 
608-00010 Concrete Curb Ramp     
Average unit costs for Concrete Curb Ramp are higher than typically seen for the same reasons as explained previously for the 
Concrete Sidewalk item.  In addition to slower production rates caused by smaller quantities, accessibility issues and increased 
concrete material costs, we have experienced an increase in cost for the detectable warning plates required.  All of these 
factors together increase the average unit costs we typically experience.   
 
626-00000 Mobilization     
This project is located in 10 different towns with approximately 206 locations requiring multiple mobilizations of removal 
equipment and supplies.  The multiple locations have the same effect on subcontractors which mobilization costs are also 
included in this item.  Additionally due to the distances to the project from our offices we included costs for live out expense 
and travel time for our labor force.  These increased costs in addition to bonding, project management and quality control costs 
are included in our bid.        
 
I hope the information provided meets your needs, if you need further cost justification please let me know.   
 
Sincerely, 
 
 

 
Aaron L. Mills 
President 
TLM Constructors, Inc. 
 

Aaron L. Mills
Digitally signed by Aaron L. 
Mills 
Date: 2021.01.08 16:05:09 
-07'00'
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